Gardens Project: Public Engagement Activity Programme & Delivery Tender Clarifications

Date received	Questions asked	Date responded	Clarification provided by Project Manager, Katie Norgrove
18.08.26	Could you clarify the budget for remaining activities from Oct 2026?	21.08.26	The budget from Oct 2026 to the end of the Activity Plan is approx £95k (excluding freelance staff costs). The budget is allocated to specific activities and budget lines.
18.08.26	How is evaluation phased?	24.08.26	The evaluation is phased continuously across the project with evidence and data gathering throughout to inform an interim report due from independent evaluation consultants in Oct this year and at the end of the project in April 2028.

Last updated: 24.08.2026